STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 06/ 03 I N SAN BERNI TO COUNTY NEAR SAN JUAN 05/ 07/ 03
CONTRACT NUMBER 05-484904 BAUTI STA AT SEARLE ROAD CONTRACT CODE 'B '
LOCATI ON 05- SBT-129-R2. 2/ R3. 0 41 CONTRACT | TEMS
W DEN EXI STI NG H GHWAY FEDERAL AlID ACST-P129-(013)E

PH P129- (013) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB1 366, 000 TOTAL NUMBER OF WORKI NG DAYS 135
NUMBER OF Bl DDERS 5 ENG NEERS EST 420, 000. 00 AMOUNT UNDER 115, 603. 00 PERCENT UNDER EST 27.52
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 304, 397. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 831 768-2700
00000022
330 BLOMQUI ST STREET FAX 831 768-2711
REDWOCD CI TY CA 94063
2 346, 346. 00 5 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077-5085
3 372, 696. 00 3 R BURKE CORPCRATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521
SAN LU S OBl SPO CA 93406- 0957
4 417, 925. 00 1 THE DON CHAPIN CO I NC 831 663-4273
00406512
440 CRAZY HORSE RD FAX 831 663-0705
SALI NAS CA 93907
5 427,777. 00 4 STEVENS CREEK QUARRY | NC 408 253-2512
00155174
12100 STEVENS CANYON ROAD FAX 408 253- 6445

CUPERTI NO CA 95014



05- 484904
05- SBT- 129
05/ 06/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 07/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
FAI RFI ELD CA

CHAVEZ FENCE COVPANY
CAVPBELL CA

G ACALONE ELECTRIC
G LROY CA

K C 1 ENVI RONEMENTAL
SAN LU S OBl SPO CA

K R C SAFETY
VI SALI A CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

ELECTRI CAL

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS AND SI GNS

STRI PI NG



05- 484904
05- SBT- 129
05/ 06/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 07/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
LI NCOLN CA

CHAVEZ FENCE COVPANY
CAVPBELL CA

G ACALONE ELECTRIC
G LROY CA

J AND M LAND RESTORATI ON

BAKERSFI ELD CA

K R C SAFETY I NC
VI SALI A CA

LI NEAR OPTI ONS | NC
ONE KELLY CT
MENLO PARK CA 94025

M G T TRUCKI NG
SALI NAS CA

PONDEROCSA ENG NEERI NG
REDDI NG CA

SAFETY STRI PI NG
GOSHEN CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

ELECTRI CAL

LANDSCAPI NG

SI GNS

| TEMS 4 (PARTIAL) I TEMS 6, 11,12 AND 13

TRUCKI NG ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

STRI PI NG



05- 484904 Bl D245

05- SBT- 129 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 06/ 03 05/ 07/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
BAYVI EW ELECTRI CAL | TEM 41
WATSONVI LLE CA
CHAVEZ FENCE COVPANY VETAL BEAM GUARD RAI L
CAMPBELL CA
K C 1 ENVI RONMENTAL | NC | TEMS 18 THRU 25
SAN LU S OBl SPO CA
SPIRIT ROAD A LS | TEM 29
SAN JOSE CA
STATEW DE SAFETY AND SI GNS SI GNS AND TRAFFI C CONTROL
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ABSL COLD PLANE ASPHALT CONCRETE( PARTI AL)
HAYWARD CA
CHAVEZ FENCE COVPANY VETAL BEAM GUARD RAI L
CAMPBELL CA
G ACALONE ELECTRIC ELECTRI CAL
G LROY CA

CONTI NUED ON NEXT PAGE



05- 484904 Bl D245

05- SBT- 129 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 06/ 03 05/ 07/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL ITEMS 2, 5 AND 6 (PARTIAL)
FOUNTAI N VALLEY CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
SPIRIT ROAD A LS | TEM 29
SAN JOSE CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL

WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 G ACALONE ELECTRI CAL SERVI CE ELECTRI CAL

G LROY CA
NO FAULT ASPHALT ASPHALT PAVI NG
PALO ALTO CA
SAFETY STRI PI NG SERVI CE | NC STRI PI NG
GOSHEN CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND TRAFFI C CONTROL
NI POMO CA
SUPERI OR HYDROSEEDI NG ERCSI ON CONTRCL

WATSONVI LLE CA



05- 484904 Bl D245

05- SBT- 129 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 06/ 03 05/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 180 9. 00 1, 620. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4,000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00* 5, 000. 00
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 50 6. 50 325. 00
8 150742 REMOVE ROADSI DE S| GN EA 20 100. 00 2, 000. 00
9 150820 REMOVE | NLET EA 1 1, 500. 00 1, 500. 00
10 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 50 44.00 2, 200. 00
11 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 30 100. 00 3, 000. 00
12 152390 RELOCATE ROADSI DE SI GN EA 1 150. 00 150. 00
13 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 450 6. 00 8, 700. 00
(60 MM MAXI MUM)
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 860 43. 00 36, 980. 00
16 198001 | MPORTED BORROW VB 420 .05 21. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 150 60. 00 9, 000. 00
18 030961 ESTABLI SH EROSI ON CONTROL WORK LS LUMP SUM 4, 000. 00* 4, 000. 00
19 203003 STRAW ( EROS| ON CONTROL) TONN 1.6 430. 00 688. 00
20 203014 FI BER ( EROSI ON CONTROL) KG 240 1. 00 240. 00
21 203021 FI BER ROLLS M 100 18. 00 1, 800. 00
22 203024 COVPOST ( EROSI ON' CONTROL) KG 560 1.00 560. 00
23 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 94. 00 2, 820. 00
24 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 80 1.00 80. 00
25 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 80 4.00 320. 00
26 260201 CLASS 2 AGGREGATE BASE VB 560 56. 00 31, 360. 00
27 390155 ASPHALT CONCRETE ( TYPE A) TONN 1,810 60. 00 108, 600. 00
28 394048 PLACE ASPHALT CONCRETE Di KE ( TYPE E) M 420 7.60 3,192. 00
29 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2.5 300. 00 750. 00
30 566011 ROADSI DE SI GN - ONE POST EA 22 200. 00 4, 400. 00
31 690162 375 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 6 150. 00 900. 00
(2.01 MM THI CK)
32 692089 375 MM ENTRANCE TAPER EA 1 900. 00 900. 00
33 692384 375 MM ANCHOR ASSEMBLY EA 1 800. 00 800. 00
34 707050 DRAI NAGE | NLET EA 1 4,000. 00 4,000. 00
35 820107 DEL| NEATOR ( CLASS 1) EA 8 40. 00 320. 00



05- 484904 Bl D245

05- SBT- 129 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 06/ 03 05/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 820118 GUARD RAI LI NG DELI NEATOR EA 2 14. 00 28. 00
37 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 400. 00 2, 400. 00
38 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 60 85. 00 5, 100. 00
39 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 410 2.30 3, 243. 00
( SPRAYABLE)
40 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 120 7.50 900. 00
41 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 6, 000. 00* 6, 000. 00

TOTAL 304, 397. 00
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05- 484904
05- SBT- 129
05/ 06/ 03

500.
200.
509.
92.
230.

2, 500.
35.

15.

2, 300.
62.

44240.
141180.
3360.
1250.
4400.
3054.
92.
230.
2500.
280.
30.
2300.
3720.
4230.

SUMMARY

OF

REMA/

.00
.00
.00
.00
1, 000.
325.
200.
700.
400.
2, 500.
43.
21.

2, 200.
90.
.50

00
00
00
00
00
00
00
00
00
00

124890.
5880.
2500.
7150.
1200.

700.
400.
2500.
344.
42.
2200.
5400.
3525.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

15. 00 2700.
2, 000. 00* 2000.
6, 000. 00* 6000.
3, 200. 00* 3200.
49, 000. 00* 49000.
7, 000. 00* 7000.
10. 00 500.
150. 00 3000.
1, 000. 00 1000.
48. 00 2400.
100. 00 3000.
200. 00 200.
7.00 10150.
10, 000. 00~ 10000.
60. 00 51600.
10. 00 4200.
10. 00 1500.
25, 000. 00* 25000.
400. 00 640.
1.00 240.
20. 00 2000.
1.00 560.
100. 00 3000.
1.00 80.
4.00 320.
95. 00 53200.
73. 00 132130.
20. 00 8400.
1, 000. 00 2500.
275. 00 6050.
160. 00 960.
900. 00 900.
250. 00 250.
3, 300. 00 3300.
40. 00 320.
20. 00 40.
2,500. 00 2500.
90. 00 5400.
2.50 3525.

Bl D245
PAGE 8
05/ 07/ 03
FI FTH
Bl D AMOUNT
23.00 4140.
1, 000. 00~ 1000.
5, 000. 00* 5000.
4,000. 00* 4000.
55, 453. 00* 55453.
2, 500. 00* 2500.
9. 00 450.
150. 00 3000.
1, 600. 00 1600.
50. 00 2500.
100. 00 3000.
200. 00 200.
11.00 15950.
10, 000. 00~ 10000.
31.00 26660.
1.00 420.
37.00 5550.
28, 000. 00* 28000.
500. 00 800.
1.00 240.
20. 00 2000.
1.00 560.
100. 00 3000.
1.00 80.
4.00 320.
54. 00 30240.
100. 00 181000.
8. 00 3360.
500. 00 1250.
300. 00 6600.
700. 00 4200.
100. 00 100.
135. 00 135.
2,200. 00 2200.
35. 00 280.
17. 00 34.
2,500. 00 2500.
95. 00 5700.
3.50 4935.



05- 484904

05- SBT- 129 SUMMARY OF
05/ 06/ 03
_______________________________ [ mmmm -
SECOND | THI RD
BI D AMOUNT [ BI D
8. 00 960. 00| 8. 00
6, 000. 00* 6000. 00| 12, 500. 00*
346, 346. 00

REMAI NI NG BI DDERS

960. 00|
12500. 00|

372, 696. 00

8. 00
8, 200. 00*

AMOUNT |

960. 00|
8200. 00|

417, 925. 00

Bl D245

PAGE 9

05/ 07/ 03
FI FTH

Bl D AMOUNT
11.00 1320. 00
7, 500. 00* 7500. 00
427,777.00



